



GOVERNMENT OF SIKKIM
ROADS AND BRIDGES DEPARTMENT

No: 17 /GoS/R&B

Dated: 2/11/2011

CORRIGENDUM- III

Reference to Bid No: 15/R&B/2010-11, date: 01/09/2011 the tender value, bid security amount as indicated in column 3 and 4 has been modified as under:

TABLE

Package No.	Name of Work	Approx. Value of Work (Rs in lakhs)	Bid Security (1.5% of col 3) (Rs in lakhs)
1	2	3	4
1	Up-gradation and carpeting of Namchi- Sikkip – Wok Road in South Sikkim (22.80 Km)	2344.81	35.17
2	Up-gradation widening, improvement of Budang – Chumbung – Chakung – Soreng Road in West Sikkim (22.36 km)	2838.28	42.57

Accordingly, the modified bill of quantities may be obtained from the office of the Divisional Engineer (P-I) from 4th to 8th November, 2011 during the office hours. Further the date of submission and opening of the bid documents has been postponed as detailed below:

1. Submission of completed bidding document: **14th November, 2011 up to 1600 Hrs.**
2. Opening of Technical Bids **15th November, 2011. At 1400 Hrs.**

Divisional Engineer (P-I)
Roads and Bridges Department,